

Detailed Budget

Project: Big Kahuna
Client: Rip City Management
Location: Portland, OR
Draft Date: 11/17/2025



	Quantity	Unit	Price	Total	709,952	SF Gross Area
					17,500	Seats
General Requirements - Incl.						
	General Requirements - Incl.			Total	\$0	\$0.00
Demolition and Site Clearing - With Interiors						
Event Level Demo - w/ interiors						
Main Concourse Level Demo - w/ interiors						
Club Level - Level 300 Demo - w/ interiors						
Suite Level - Level 400 - w/ interiors						
Upper Concourse Level - Level 500 - w/ interiors						
Press Level - Level 700 - w/ interiors						
	Demolition and Site Clearing - With Interiors			Total	\$0	\$0.00
Site Utilities - assume none required						
	Site Utilities - assume none required			Total	\$0	\$0.00
Excavation & Foundation - with Struct Frame						
	Excavation & Foundation - with Struct Frame			Total	\$0	\$0.00
Structural Frame - Included with Interiors						
Event Level						
Main Concourse						
Club Level						
Suite Level						
	Structural Frame - Included with Interiors			Total	\$0	\$0.00
Roofing & Waterproofing - Assume none Required						
	Roofing & Waterproofing - Assume none Required			Total	\$0	\$0.00
Exterior Wall						
Exterior Wall - Patch, repair, Clean	220,680	sf	\$ 26.40	\$ 5,825,946.72		
Exterior Graphics (LED)	1	LS	\$ 1,056,000.00	\$ 1,056,000.00		
Arena						
Brick Feature Areas						
includes backup framing						
Metal Panels						
Metal Panel 1 - Main metal panel						
Metal Panel 2 - Accent Panels at Entries & Brick						
Precast						
Precast Concrete at Base Elements						
includes backup framing						
Curtainwall / Glazing						
Curtainwall #1 - Entries and Suite Balconies						
Curtainwall #1 - Slanted feature Elements						
Spandrel Glass						
Glass Entry Doors						
Glass Entry and Vestibule Doors						
Entry Doors at Terrace						
Balance of Glass and Glazing Exterior						
OH Doors at Loading & Marshalling						
HM Exterior Doors						
Parapets and caps						
Louvers and vents						
Penthouse screen wall						
Drywall finish on inside face of exterior wall						
Sun control						
Insulation exterior wall						
Misc metal for exterior wall (Entries)						
Hollow metal doors in exterior wall						
Caulking						
Exterior Wall (Entries)						
Seating Bowl						
	Exterior Wall			Total	\$6,881,947	\$9.69
Interior Finishes						
Interior Partitions (Assume with Interior Buildout Costs Below)						

Detailed Budget

Project: Big Kahuna
Client: Rip City Management
Location: Portland, OR
Draft Date: 11/17/2025



	Quantity	Unit	Price	Total	709,952	SF Gross Area
					17,500	Seats
CMU						
Drywall						
Glass / Glazing						
Glass walls						
Glass Doors						
Glass Door Hardware						
Interior Buildout						
EVENT LEVEL - Level 100						
Courtside Club	13,655	sf				\$ 3,123,602
Club Space	8,410	sf	\$ 217.80	\$ 1,831,698.00		
Club Food Service	1,239	sf	\$ 165.00	\$ 204,435.00		
Club Toilets	2,368	sf	\$ 231.00	\$ 547,008.00		
Club Storage Behind Bar	506	sf	\$ 79.20	\$ 40,075.20		
Club Bar	474	sf	\$ 297.00	\$ 140,778.00		
Club Entry	658	sf	\$ 217.80	\$ 143,312.40		
Courtside Club						
Demo for new courtside club space	13,655	sf	\$ 15.84	\$ 216,295.20		
Home Team Areas	12,338	sf				\$ 2,849,167
Player Procession Lobby	3,085	sf	\$ 204.60	\$ 631,191.00		
Player Lounge	1,379	sf	\$ 264.00	\$ 364,056.00		
Player Locker area	1,567	sf	\$ 396.00	\$ 620,532.00		
Player Locker Corridors	494	sf	\$ 132.00	\$ 65,208.00		
Player Entry	201	sf	\$ 132.00	\$ 26,532.00		
Player area Offices	541	sf	\$ 132.00	\$ 71,412.00		
Coaches Locker	415	sf	\$ 330.00	\$ 136,950.00		
Player wet area	425	sf	\$ 264.00	\$ 112,200.00		
Player Showers	404	sf	\$ 231.00	\$ 93,324.00		
Training Area	1,445	sf	\$ 125.40	\$ 181,203.00		
Hydrotherapy area	542	sf	\$ 198.00	\$ 107,316.00		
Equipment Room	428	sf	\$ 105.60	\$ 45,196.80		
Weight Room	1,110	sf	\$ 99.00	\$ 109,890.00		
Trainer office and exam area	302	sf	\$ 132.00	\$ 39,864.00		
Home Team Lockers						
Demo for new Home Team Locker Area	12,338	sf	\$ 19.80	\$ 244,292.40		
Sideline Club at East Side	7,133	sf				\$ 2,042,299
Club Space - includes all areas	7,133	sf	\$ 264.00	\$ 1,883,112.00		
Sideline Club at East Side						
Demo for new Sideliine Club	7,133	sf	\$ 15.84	\$ 112,986.72		
Cut Seating for new vomitory - Retractable	2	ea	\$ 13,200.00	\$ 26,400.00		
Potential T&R Demo for Overhead Clearance	2	Allow	\$ 9,900.00	\$ 19,800.00		
New Club Entry - 3 Locations	922	sf				\$ 425,932
Renovate to premium entry space	547	sf	\$ 198.00	\$ 108,306.00		
Build out for new Elevator shaft and enclosure	375	sf	\$ 264.00	\$ 99,000.00		
New Club Entry						
Minor Demolition to Corridor for new entry	547	sf	\$ 10.56	\$ 5,776.32		
Cut MC Slab for new Elevators - 3 locations	375	sf	\$ 198.00	\$ 74,250.00		
Demo and install new elevator pit	3	allow	\$ 46,200.00	\$ 138,600.00		
Sideline Club #2 at West Side	4,163	sf				\$ 1,170,469
Club Space - includes all areas	4,163	sf	\$ 264.00	\$ 1,099,032.00		
Sideline Club #2 at West Side						
Demo for Sideline Club #2	4,163	sf	\$ 17.16	\$ 71,437.08		

Detailed Budget

Project: Big Kahuna
Client: Rip City Management
Location: Portland, OR
Draft Date: 11/17/2025



	Quantity	Unit	Price	Total	709,952	SF Gross Area
					17,500	Seats
Kitchen Relocation	12,711	sf				\$ 2,402,020
New Kitchen Area	6,665	sf	\$ 198.00	\$ 1,319,670.00		
New Commissary Area	4,013	sf	\$ 165.00	\$ 662,145.00		
New Kitchen Storage	2,033	sf	\$ 99.00	\$ 201,267.00		
Kitchen Relocation						
New Kitchen Area - Demo	6,665	sf	\$ 18.48	\$ 123,169.20		
New Commissary Area - Demo	4,013	sf	\$ 15.84	\$ 63,565.92		
New Kitchen Storage - Demo	2,033	sf	\$ 15.84	\$ 32,202.72		
Auxillary Lockers and Show Offices	7,004					\$ 1,840,186
Aux Locker Offices	561	sf	\$ 99.00	\$ 55,539.00		
Aux Locker Training	288	sf	\$ 165.00	\$ 47,520.00		
Aux Locker Space	3,512	sf	\$ 297.00	\$ 1,043,064.00		
Aux Locker Wet / Shower area	1,685	sf	\$ 297.00	\$ 500,445.00		
Show Offices	958	sf	\$ 105.60	\$ 101,164.80		
Auxillary Lockers and Show Offices						
Demo for Aux Lockers and Show offices	7,004	sf	\$ 13.20	\$ 92,452.80		
Staff Lockers and Laundry Area	8,291	sf				\$ 2,796,350
Laundry Room	1,708	sf	\$ 165.00	\$ 281,820.00		
Uniform Distribution	795	sf	\$ 165.00	\$ 131,175.00		
Breakroom	1,492	sf	\$ 132.00	\$ 196,944.00		
Women's Staff Locker Room	1,554	sf	\$ 264.00	\$ 410,256.00		
Men's Staff Locker Room	1,265	sf	\$ 264.00	\$ 333,960.00		
Aux Staff Lockers	1,041	sf	\$ 264.00	\$ 274,824.00		
Staff entry and lobby	436	sf	\$ 105.60	\$ 46,041.60		
Staff Lockers and Laundry Area						
Demo for Staff Lockers/Laundry	8,291	sf	\$ 15.84	\$ 131,329.44		
Build out New Space for Staff/Food Svc/Dock	10,000	sf	\$ 99.00	\$ 990,000.00		
WNBA Locker Area	6,039	sf				\$ 1,634,153
New Locker Space with all areas	6,039	sf	\$ 264.00	\$ 1,594,296.00		
WNBA Locker Area						
Demo Storage Space for WNBA Lockers	6,039	sf	\$ 6.60	\$ 39,857.40		
Additional Loading Dock area	500	sf				\$ 80,520
Additional Loading Dock area	500	sf	\$ 132.00	\$ 66,000.00	Assume struct Mods	
Additional Loading Dock area - Demo	1,000	sf	\$ 14.52	\$ 14,520.00		
Balance of Event Floor Area	85,241	sf				\$ 5,072,645
Marshalling	5,077	sf	\$ 26.40	\$ 134,032.80		
Security Command Center	1,057	sf	\$ 165.00	\$ 174,405.00		
Video Production area	7,454	sf	\$ 85.80	\$ 639,553.20		
Circulation and Concert Catering	2,220	sf	\$ 26.40	\$ 58,608.00		
Team Corridors	2,133	sf	\$ 99.00	\$ 211,167.00		
Exit Corridors	709	sf	\$ 26.40	\$ 18,717.60		
Service Corridors	5,118	sf	\$ 26.40	\$ 135,115.20		
Concert Lobby	2,621	sf	\$ 33.00	\$ 86,493.00		
Oro Fino	1,403	sf				
Media Areas or Toilets associated	2,033	sf	\$ 85.80	\$ 174,431.40		
Storage at Existing Hall	14,800	sf	\$ 59.40	\$ 879,120.00		
Open areas and storage	42,019	sf	\$ 33.00	\$ 1,386,627.00		
Renovate for New Player Parking	20,305	sf	\$ 19.80	\$ 402,039.00		
Floor & Retractables - No Work In this area	23,600	sf				
Minor demo to balance of spaces at Event Level	85,241	sf	\$ 3.30	\$ 281,295.30		
Loading Dock Equipment	4	ea	\$ 23,760.00	\$ 95,040.00		
Room ID signage	1	ls	\$ 330,000.00	\$ 330,000.00		
Wall & Corner Guards	1	ls	\$ 66,000.00	\$ 66,000.00		

Detailed Budget

Project: Big Kahuna
Client: Rip City Management
Location: Portland, OR
Draft Date: 11/17/2025



	Quantity	Unit	Price	Total	709,952	SF Gross Area
					17,500	Seats
Main Concourse Level - Level 200						
East Sideline Club	2,723	sf				\$ 672,145
Club Space - Includes all areas	2,723	sf	\$ 231.00	\$ 629,013.00		
East Sideline Club						
Club Space - Demo	2,723	sf	\$ 15.84	\$ 43,132.32		
West Sideline Club	3,078	sf				\$ 759,774
Club Space - Includes all areas	3,078	sf	\$ 231.00	\$ 711,018.00		
West Sideline Club						
Club Space -Demo	3,078	sf	\$ 15.84	\$ 48,755.52		
Circular Entry Renovations	2,934	sf				\$ 602,474
Entrance renovations includes all areas	2,934	sf	\$ 165.00	\$ 484,110.00		
Circular Entry Renovations						
Entrance renovations - Demo	2,934	sf	\$ 6.60	\$ 19,364.40		
Structural Modifications & Expand Security Entries	1	allow	\$ 99,000.00	\$ 99,000.00		
North Entry Renovations	4,606	sf				\$ 889,390
Entrance renovations includes all areas	4,606	sf	\$ 165.00	\$ 759,990.00		
North Entry Renovations						
Entrance renovations Demo	4,606	sf	\$ 6.60	\$ 30,399.60		
Structural Modifications & Expand Security Entries	1	allow	\$ 99,000.00	\$ 99,000.00		
Renovate Restrooms - Group #1	3,868	sf				\$ 1,005,835
New Restroom build out	3,868	sf	\$ 244.20	\$ 944,565.60		
Renovate Restrooms - Group #1						
New Restroom demo	3,868	sf	\$ 15.84	\$ 61,269.12		
Renovate Restrooms - Group #2	6,182	sf				\$ 1,607,567
New Restroom build out	6,182	sf	\$ 244.20	\$ 1,509,644.40		
Renovate Restrooms - Group #2						
New Restroom Demo	6,182	sf	\$ 15.84	\$ 97,922.88		
Renovate Concessions Areas	7,403	sf				\$ 1,514,654
New remodel	7,403	sf	\$ 184.80	\$ 1,368,074.40		
Renovate Concessions Areas						
Demo concessions areas	7,403	sf	\$ 19.80	\$ 146,579.40		
Renovate Guest Services/Coat Check	2,587	sf				\$ 361,973
Renovate Guest Services/Coat Check	2,587	sf	\$ 132.00	\$ 341,484.00		
Renovate Guest Services/Coat Check - Demolition	2,587	sf	\$ 7.92	\$ 20,489.04		
Renovate Stairwells	3,725	sf				\$ 59,004
Renovate Stairwells	3,725	sf	\$ 13.20	\$ 49,170.00		
Renovate Stairwells - Demo	3,725	sf	\$ 2.64	\$ 9,834.00		
Renovate BOH Spaces (Storage, Tele/Elect., Etc)	8,064	sf				\$ 202,245
Renovate BOH Spaces (Storage, Tele/Elect., Etc)	8,064	sf	\$ 19.80	\$ 159,667.20		
Renovate BOH Spaces (Storage, Tele/Elect., Etc) - demo	8,064	sf	\$ 5.28	\$ 42,577.92		
Renovate Mechanical	4,513	sf				\$ 71,486
Renovate Mechanical	4,513	sf	\$ 13.20	\$ 59,571.60		
Renovate Mechanical - demo	4,513	sf	\$ 2.64	\$ 11,914.32		
Balance of Main Concourse Renovations	81,837	sf				\$ 3,996,919
Balance of Main Concourse Renovations	81,837	sf	\$ 46.20	\$ 3,780,869.40		
Balance of Main Concourse Renovations - demo	81,837	sf	\$ 2.64	\$ 216,049.68		

Detailed Budget

Project: Big Kahuna
Client: Rip City Management
Location: Portland, OR
Draft Date: 11/17/2025



					709,952	SF Gross Area
					17,500	Seats
Club Level - Level 300						
A	North Club / North Neighborhood	13,823	sf			
	New North Club	13,823	sf	\$	231.00	\$ 3,193,113.00
A	North Club / North Neighborhood					
	New North Club demo	13,823	sf	\$	10.56	\$ 145,970.88
	Demo T&R for new seating bowl	7,093	sf	\$	99.00	\$ 702,207.00
A	North Club Seating - Rebuild T&R - Metal pan and conc	7,093	sf	\$	132.00	\$ 936,276.00
A	North Club - Platform Seating area	1,177	sf	\$	105.60	\$ 124,291.20
B	Club Level Suites	10,811	sf			
	New Suites	10,811	sf	\$	396.00	\$ 4,281,156.00
B	Club Level Suites					
	New Suites demo	10,811	sf	\$	10.56	\$ 114,164.16
C	Sideline/Center Court Clubs	7,262	sf			
	New Club	7,262	sf	\$	231.00	\$ 1,677,522.00
C	Sideline/Center Court Clubs					
	New Club demo	7,262	sf	\$	10.56	\$ 76,686.72
	Demo T&R for new seating bowl	6,039	sf	\$	99.00	\$ 597,861.00
C	Sideline/Center Court Club - New T&R - pan & concr	6,039	sf	\$	132.00	\$ 797,148.00
D	Rotundra Club Space	9,759	sf			
	New Club	9,759	sf	\$	198.00	\$ 1,932,282.00
D	Rotundra Club Space					
	New Club demo	9,759	sf	\$	5.28	\$ 51,527.52
E	South Club/ South Neighborhood	18,154	sf			
	New South Club	18,154	sf	\$	231.00	\$ 4,193,574.00
E	South Club/ South Neighborhood					
	New South Club demo	18,154	sf	\$	7.92	\$ 143,779.68
	Demo T&R for new seating bowl	7,656	sf	\$	99.00	\$ 757,944.00
	Club Level Structural Infills					
	New columns, beams for infills - Assume 15#/sf steel	75	tons	\$	13,200.00	\$ 993,366.00
	Beam, Column & foundation upgrades	10,034	sf	\$	85.80	\$ 860,917.20
	SOMD at infills	10,034	sf	\$	15.84	\$ 158,938.56
	Metal Deck at infills	10,034	sf	\$	18.48	\$ 185,428.32
E	South Neighborhood - Rebuild T&R - metal pan & conc	7,656	sf	\$	132.00	\$ 1,010,592.00
E	South Neighborhood - Platform Seating Area	1,458	sf	\$	105.60	\$ 153,964.80
F	Premium Entries and Lobbies	15,889	sf			
	New Space	15,889	sf	\$	178.20	\$ 2,831,419.80
F	Premium Entries and Lobbies					
	New Space demo	15,889	sf	\$	6.60	\$ 104,867.40
	Renovate Elevator Lobby to Premium	3,432	sf			
	Renovate Elevator Lobby to Premium	3,432	sf	\$	165.00	\$ 566,280.00
	Renovate Elevator Lobby to Premium - demo	3,432	sf	\$	3.96	\$ 13,590.72
	Renovate Toilets on Club Level	7,800	sf			
	Renovate Toilets on Club Level	7,800	sf	\$	231.00	\$ 1,801,800.00
	Renovate Toilets on Club Level - demo	7,800	sf	\$	13.20	\$ 102,960.00
	Renovate Stairwells	3,958	sf			
	Renovate Stairwells	3,958	sf	\$	13.20	\$ 52,245.60
	Renovate Stairwells - demo	3,958	sf	\$	3.96	\$ 15,673.68
	Renovate BOH Spaces	15,144	sf			
	Renovate BOH Spaces	15,144	sf	\$	33.00	\$ 499,752.00
	Renovate BOH Spaces - demo	15,144	sf	\$	5.28	\$ 79,960.32
	Renovate Mechanical Spaces	4,857	sf			
	Renovate Mechanical Spaces	4,857	sf	\$	13.20	\$ 64,112.40
	Renovate Mechanical Spaces - demo	4,857	sf	\$	2.64	\$ 12,822.48
	Added Floor Area not in original GSF - Work Included abov	10,034	sf			

Detailed Budget

Project: Big Kahuna
Client: Rip City Management
Location: Portland, OR
Draft Date: 11/17/2025



					709,952	SF Gross Area
					17,500	Seats
Suite Level - Level 400						
A	Northwest Neighborhood Club	6,350	sf			\$ 1,475,423
	New Club Space	4,043	sf	\$ 244.20	\$ 987,300.60	
	New Club Pantry	696	sf	\$ 99.00	\$ 68,904.00	
	New Club Toilets	683	sf	\$ 224.40	\$ 153,265.20	
	New Club Seating	928	sf	\$ 46.20	\$ 42,873.60	
A	Northwest Neighborhood Club					
	Demo for NW Club	6,350	sf	\$ 15.84	\$ 100,584.00	
A	New Club Seating - added concrete Tub for seats	928	sf	\$ 132.00	\$ 122,496.00	
B	Southwest Neighborhood Club	6,874	sf			\$ 1,594,980
	New Club Space	4,173	sf	\$ 244.20	\$ 1,019,046.60	
	New Pantry	634	sf	\$ 99.00	\$ 62,766.00	
	New Toilets	778	sf	\$ 224.40	\$ 174,583.20	
	New Seating area	1,289	sf	\$ 46.20	\$ 59,551.80	
B	Southwest Neighborhood Club					
	Demo for SW Club	6,874	sf	\$ 15.84	\$ 108,884.16	
B	New Club Seating - added concrete tub for seats	1,289	sf	\$ 132.00	\$ 170,148.00	
C	Southeast Neighborhood Club	6,500	sf			\$ 1,565,269
	New Club Space	4,222	sf	\$ 244.20	\$ 1,031,012.40	
	New Pantry	752	sf	\$ 99.00	\$ 74,448.00	
	New Toilets	718	sf	\$ 224.40	\$ 161,119.20	
	New Seating area	808	sf	\$ 46.20	\$ 37,329.60	
C	Southeast Neighborhood Club					
	Demo for SE Club	6,500	sf	\$ 15.84	\$ 102,960.00	
C	New Club Seating - added concrete tub for seats	1,200	sf	\$ 132.00	\$ 158,400.00	
D	Northeast Neighborhood Club	6,183	sf			\$ 1,449,658
	New Club Space	4,140	sf	\$ 244.20	\$ 1,010,988.00	
	New Pantry	700	sf	\$ 99.00	\$ 69,300.00	
	New Toilets	695	sf	\$ 224.40	\$ 155,958.00	
	New Seating area	648	sf	\$ 46.20	\$ 29,937.60	
D	Northeast Neighborhood Club					
	Demo for NW Club	6,183	sf	\$ 15.84	\$ 97,938.72	
D	New Club Seating - added concrete tub for seats	648	sf	\$ 132.00	\$ 85,536.00	
E	Remodel Existing Suites and Studio Suites	28,290	sf			\$ 5,867,374
	New Finishes	28,290	sf	\$ 178.20	\$ 5,041,278.00	
E	Remodel Existing Suites and Studio Suites					
	Demo for new finishes	28,290	sf	\$ 9.24	\$ 261,399.60	
E	New Club Seating - added concrete tub for seats	4,278	sf	\$ 132.00	\$ 564,696.00	
F	Premium Lobby Areas	12,597	sf			\$ 1,945,481
	Renovation to Premium Lobby areas	12,597	sf	\$ 145.20	\$ 1,829,084.40	
F	Premium Lobby Areas					
	Demo for new finishes	12,597	sf	\$ 9.24	\$ 116,396.28	
	Renovate Support areas for Suite Level	6,802	sf			\$ 538,718
	Renovate Support areas for Suite Level	6,802	sf	\$ 66.00	\$ 448,932.00	
	Renovate Support areas for Suite Level					
	Demo for support spaces at Suite Level	6,802	sf	\$ 13.20	\$ 89,786.40	
	Renovate Finishes in Stairwells	6,116	sf			\$ 104,951
	Renovate Finishes in Stairwells	6,116	sf	\$ 13.20	\$ 80,731.20	
	Renovate Finishes in Stairwells					
	Minor demo for stairwells	6,116	sf	\$ 3.96	\$ 24,219.36	
	Renovate BOH Spaces	8,634	sf			\$ 319,113
	Renovate BOH Spaces	8,634	sf	\$ 33.00	\$ 284,922.00	
	Renovate BOH Spaces					
	Minor demo for BOH spaces	8,634	sf	\$ 3.96	\$ 34,190.64	

Detailed Budget

Project: Big Kahuna
Client: Rip City Management
Location: Portland, OR
Draft Date: 11/17/2025



					709,952	SF Gross Area
					17,500	Seats
Upper Concourse Level - Level 500						
New Concessions Build out	8,286	sf				\$ 1,695,316
New Concessions Build out	8,286	sf	\$	184.80	\$ 1,531,252.80	
New Concessions Build out - Demo	8,286	sf	\$	19.80	\$ 164,062.80	
New Restrooms Build out	8,602	sf				\$ 2,157,382
New Restrooms Build out	8,602	sf	\$	231.00	\$ 1,987,062.00	
New Restrooms Build out - Demo	8,602	sf	\$	19.80	\$ 170,319.60	
Elevator Lobby - new finishes	1,521	sf				\$ 130,502
Elevator Lobby - new finishes	1,521	sf	\$	79.20	\$ 120,463.20	
Elevator Lobby - new finishes - minor demo	1,521	sf	\$	6.60	\$ 10,038.60	
BOH Spaces - new finishes	7,953	sf				\$ 314,939
BOH Spaces - new finishes	7,953	sf	\$	33.00	\$ 262,449.00	
BOH Spaces - new finishes - Minor demo	7,953	sf	\$	6.60	\$ 52,489.80	
Stairwells - new finishes	3,438	sf				\$ 58,996
Stairwells - new finishes	3,438	sf	\$	13.20	\$ 45,381.60	
Stairwells - new finishes - Minor demo	3,438	sf	\$	3.96	\$ 13,614.48	
Concourse - New finishes	55,490	sf				\$ 2,417,144
Concourse - New finishes	55,490	sf	\$	39.60	\$ 2,197,404.00	
Concourse - New finishes - Minor finishes demo	55,490	sf	\$	3.96	\$ 219,740.40	
Press Level - Level 700						
New finishes for Press Level	7,226	sf				\$ 963,370
New finishes for Press Level	7,226	sf	\$	125.40	\$ 906,140.40	
New finishes for Press Level - Minor demo	7,226	sf	\$	7.92	\$ 57,229.92	
New Finishes for Alaska Airlines Suites	1,492	sf				\$ 198,913
New Finishes for Alaska Airlines Suites	1,492	sf	\$	125.40	\$ 187,096.80	
New Finishes for Alaska Airlines Suites - Minor demo	1,492	sf	\$	7.92	\$ 11,816.64	
Bowl Area						\$ 6,190,367
Clean and reseal precast seating bowl	67,963	sf	\$	6.60	\$ 448,555.80	
New sealants at Joints	67,963	sf	\$	3.96	\$ 269,133.48	
Replace all Bowl and Suite/Club rails	709,952	sf	\$	3.63	\$ 2,577,125.76	
-Alternate for Daktronics Ribbon Board/Glass Guardrail						
Curtains/Partition with Railing - Blackout and Pockets	1	Allow	\$	1,980,000.00	\$ 1,980,000.00	
Paint Catwalk & Rigging grid floor/railings	16,600	sf	\$	7.92	\$ 131,472.00	
Increase Capacity of Rigging Grid	54,000	sf	\$	14.52	\$ 784,080.00	
Sound Treatment	709,952	sf	\$	2.64	\$ 1,874,273.28	\$ 2,419,021
Acoustical Treatment (Lapendary Panels) - Modifications	78,400	sf	\$	3.96	\$ 310,464.00	
Interior Expansion Joint Rework	709,952	sf	\$	0.33	\$ 234,284.16	
Garage rework - spalling, joint repairs, Exp Joints, striping	350,000	sf	\$	5.28	\$ 1,848,000.00	1,848,000
Interior Finishes					\$97,669,920	\$137.57
FF&E						
FF&E					\$0	\$0.00

Detailed Budget

Project: Big Kahuna
Client: Rip City Management
Location: Portland, OR
Draft Date: 11/17/2025



				709,952		SF Gross Area	
				17,500		Seats	
Scoreboard - Assume none Required				1			
Video Boards				allow		\$	
Scoreboard						-	
Ad Panels						0	
Tri-fold Boards						incl	
Fascia Display						incl	
Scoreboard Misc.Structure						with scoreboard	
Scoreboard Exterior Wall						assumed not required	
Scoreboard HVAC						with scoreboard	
Stairs & Platform						with scoreboard	
M/E Rough-in & Hook-up						with MEP	
Scoreboard - Assume none Required				Total		\$0	
						\$0.00	
Ice Floor - Assume not Required							
Ice Slab System				1		\$	
Zambonis By Owner)				Is		-	
Dasher System and Netting				1		\$	
Inserts				Is		-	
Ice slab cover						with ice floor	
						with FF&E	
Ice Floor - Assume not Required				Total		\$0	
						\$0.00	
Equipment and Specialties - With Interiors							
Access Flooring				0		\$	
Athletic, Recreation & Therapeutic Equip				sf		-	
Nets						\$	
Sideline Team Benches						By Owner	
Artwork						By Owner	
Awnings						By Owner	
Bank Equip						assumed not required	
Banners & Flags						By Owner	
Basketball Courts						By Owner	
Bird & Pest Control						By Owner	
Bullet-resistant Protection - Ticket Windows				0		assumed not required	
Cable-Supported & Fabric Rigging fall support				0		\$	
Chalkboards & Tackboards				ea		-	
Closet Specialties						By Owner	
Commercial Laundry & Dry Cleaning Equip				0		with millwork	
Curtains - Half house				ea		By Owner	
Detention Equipment						with above allowance	
Directories & Bulletin Boards				ea		By Owner	
Exterior Sun Control Devices						\$	
Fall Arrest Harness and cable system						-	
Fire Protection Specialties						assumed not required	
FE cabinets				0		By Owner	
Flagpoles				ea		\$	
Flat screen TV's						-	
Floor Mats & Frames				0		By Owner	
Live Plants				Is		By Owner	
Lockers & Benches - with Finish out costs						By Owner	
Employee/Staff Lockers				ea		\$	
Employee Benches				lf		-	
Install lockers				ea		\$	
Install benches						-	
Louvers & Vents						incl	
Maintenance Equip						with exterior wall	
Forklifts						By Owner	
Golf Carts						By Owner	
Wagons/carts						By Owner	
Propane Vehicles/light Trucks						By Owner	
Field Maintenance Equip						By Owner	
Mobile Camera Platforms						By Owner	
Operable Walls w/ support						assumed not required	
Parking Control Equip						By Owner	
Pedestrian Control Devices						By Owner	
Prefabricated Ramps & Walkways						assumed not required	
Projection Screens						By Owner	

Detailed Budget

Project: Big Kahuna
Client: Rip City Management
Location: Portland, OR
Draft Date: 11/17/2025



					709,952	SF Gross Area
					17,500	Seats
Residential Appliances (Suites) - With Finish out cost						
Undercounter Ice Makers		ea	\$	-	\$	-
Undercounter Refrigerators		ea	\$	-	\$	-
Dish Washers				assumed not required		
Chaffing Dishes				By Owner		
Garbage Disposals				with MEP		
Coffee Makers				By Owner		
Rolling Grilles & Screens (Concessions) (With Build Out)	0	sf	\$	-	\$	-
Rolling grille/shutter frames	0	ea	\$	-	\$	-
Saunas & Equip				By Owner		
Sculpture				By Owner		
Security & Vault Equip - Assume Existing	0	allow	\$	-	\$	-
Security Booth Stations	0	allow	\$	-	\$	-
Signage & Graphics						
Wayfinding signage		allow		By Owner		
Steam Baths & Equip				By Owner		
Storage Shelving				assumed not required		
Telephone Specialties				assumed not required		
Theater & Stage Equip				By Owner		
Toilet Compartments (With Finish Out Costs)						
Waterclosets - ceiling hung overhead braced (polymer)		ea	\$	-	\$	-
Urinals - wall hung (polymer)		ea	\$	-	\$	-
Toilet & Urinal Compartment Installation		ea	\$	-	\$	-
Toilet, Bath & Laundry Accessories (With Finish Out costs)						
Toilet Accessories		ea	\$	-	\$	-
Toilet Accessories - Installation		ea	\$	-	\$	-
Trash Receptacles				By Owner		
Tub & Shower Doors/Enclosures				assumed not required		
TV Brackets (interior)				with AV		
Uniforms for Employee (Pkg, Ticket-takers, Ushers, etc.)				By Owner		
Video Walls				By Owner		
Waste Chutes & Collectors				assumed not required		
Waste Compactors & Destructors				By Owner		
Weight Room Equipment and Pads				By Owner		
Whirlpool Spas & Hot Tubs				By Owner		
Window Wash'g & Build'g Façade Maint Equipment				By Owner		
Wire Mesh Partitions		ls		By Owner (Operations)		
Equipment and Specialties - With Interiors					Total	\$0 \$0.00
Food Service Equipment					0	
Food Service Equip	709,952	Allow	\$	29.04	\$	20,617,006.08
Main Kitchen		sf	\$	-	\$	-
Concession Fit-out (With Finish Out Costs)	0	sf			\$	-
Smallware's				By Owner		
Theming				By Owner		
Uniforms				By Owner		
Loose Furniture				By Owner		
Menu Boards	50	Ea		6,600.00	\$	330,000.00
MEP Connections				with MEP		
Beverage Conduit				By Owner		
Grease Traps				with MEP and Food service eqpt.		
Kitchen Exhaust Duct & Hoods				with MEP		
Signage				By Owner		
Portable Concession, Novelty Stands & Carts				By Owner		
Food Service Equipment					Total	\$20,947,006 \$29.50
Seating						
General Fixed Seating (self rising chairs)	11,502	ea	\$	429.00	\$	4,934,358.00
Upper End Bowl Seats						
Club Seats	2,070	ea	\$	508.20	\$	1,051,974.00
Bunker Suite Seats						
Suites	528	ea	\$	627.00	\$	331,056.00
Boxes / Loge Seats				By Owner FF&E		
Handicapped seats						
Fixed companion seats						
Bar Seats				By Owner FF&E		
Bleachers				By Owner FF&E		
Retractable seating - No new work	3,400	ea	\$	-		0
In-fill platforms at handicapped areas						
17,500 Seating					Total	\$6,317,388 \$8.90

Detailed Budget

Project: Big Kahuna
Client: Rip City Management
Location: Portland, OR
Draft Date: 11/17/2025



					709,952	SF Gross Area
					17,500	Seats
Vertical Transportation						
Passenger/Freight Elevators & Escalators	709,952	sf				
New Passenger from Event to MC - New Club Entry	6	Stops	\$	66,000.00	\$	396,000.00
New Freight Elevator	4	Stops	\$	118,800.00	\$	475,200.00
Replace Passenger Cars for new elevator Equip	5	cars	\$	330,000.00	\$	1,650,000.00
Replace Freight Elevator	1	cars	\$	594,000.00	\$	594,000.00
New Escalators from Club to Suite Level	3	ea	\$	396,000.00	\$	1,188,000.00
Replace Existing Escalators	4	ea	\$	396,000.00	\$	1,584,000.00
Vertical Transportation					\$5,887,200	\$8.29
Plumbing						
Plumbing Demolition						
Not Required						
Plumbing Systems	709,952	sf	\$	25.08	\$	17,805,596.16
Domestic Water System Equipment						
Domestic Hot Water System Equipment						
Sanitary System Equipment & Connections						
Storm System Equipment						
Plumbing Fixtures - Including roughin,supply,waste&vent						
Food Service						
Piping Systems						
Domestic Water						
Hot Water Recirculation						
Sanitary Piping						
Storm Piping						
Natural Gas Piping						
Fuel Oil Fill System						
Insulation & Heat Tracing						
Plumbing Misc						
Domestic Water Sanitizing						
Balancing for Domestic Water System						
Engineering & Layout						
Permits & Fees						
Tool / Equip Storage						
Identification						
Concrete Equipment Pads						
Temporary Services						
Consumption Charges						
Plumbing					\$17,806,000	\$25.08
Fire Protection						
Fire Protection Systems	709,952	sf	\$	9.24	\$	6,559,956.48
Stand Pipe System						
Wet Pipe System						
Wet Pipe System - Seating Bowl - Halo Only (where there is overhead within 30 of seating)						
Pre-Action Systems						
FM-200 Systems						
Dry Pipe System						Assumed not required
Subcontractor's General Conditions						
Engineering & Layout						
Permits & Fees						
Tool / Equip Storage						
Identification						
Fire Protection					\$6,560,000	\$9.24

Detailed Budget

Project: Big Kahuna
Client: Rip City Management
Location: Portland, OR
Draft Date: 11/17/2025



	Quantity	Unit	Price	Total	709,952	SF Gross Area
					17,500	Seats
HVAC						
HVAC Demolition						
HVAC Equipment & Systems	709,952	sf	\$ 89.76	\$ 63,725,291.52		
Conditioning Equipment - Heating						
Conditioning Equipment - Cooling - Chilled Water						
Conditioning Equipment - DX / Heat Pump						
Conditioning Equipment - CRAC Units						
Conditioning Equipment - VRF Units						
Air Handling Equipment						
Ventilation Equipment						
Smoke Exhaust Fan, Main Concourse						
Smoke Exhaust Fan, Upper Concourse						
Smoke Exhaust Fan, Bowl						
General Exhaust Fan, Truck Dock						
General Exhaust Fan						
Toilet Exhaust Fan						
Dryer Exhaust Fan						
Water Heater Exhaust fan						
Stairway Pressurization Fan						
Elevator Pressurization Fan						
Kitchen Hood Exhaust Fan						
Dishwasher Exhaust Fan						
Ice Sheet Chiller Plant Exhaust System						
HVAC Piping Systems						
Water Systems						
Glycol						
Water Treatment - Heating Water						
Water Treatment - Chilled Water						
Sheet Metal						
Accessories						
Insulation & Heat Tape						
Building Automation System						
DDC Temperature Control System						
Test and Balance						
Balancing for HVAC Air System						
HVAC Misc						
Air Curtain, Hot Water Heating						
Humidifier, Electric						
Engineering & Layout						
Commissioning Support						
Permits & Fees						
Tool / Equip Storage						
Identification						
Concrete Equipment Pads						
Temporary Services						
Consumption Charges						

Detailed Budget

Project: Big Kahuna
Client: Rip City Management
Location: Portland, OR
Draft Date: 11/17/2025



	Quantity	Unit	Price	Total	709,952	SF Gross Area
					17,500	Seats
Electrical						
Electrical Systems	709,952	sf	\$ 109.56	\$ 77,782,341.12		
MEP Relocations						
Electrical Service & Distribution						
Service & Distribution Equipment - High Tension						
Service & Distribution Equipment - Low Tension						
Service & Distribution Equipment - Show Power						
Feeders - High Tension						
Feeders - Low Tension						
Emergency Power Systems						
Power Monitoring System						
Lighting & Power						
Lighting, Site & Façade, LED						
Interior Lighting, Public, LED						
Lighting Fixtures - Exit, Life Safety						
Catwalk Lighting						
Sports Lighting						
Lighting Control Systems						
Food Service						
Branch Wiring, Devices - Conduit,Wiring,Boxes, Devices						
Food Service Equipment Connection						
Telephone / Data Raceway System						
Audio Visual Raceway System						
Speaker Backbox (FBO)						
Speaker Junction Box (Bowl Speakers)						
DAS Raceway System						
DAS Junction Box						
2" EMT						
Electrical Sitework						
Electrical Service						
Telephone Service						
Site Lighting & Power						
Broadcast TV Truck Power and Data						
Grounding/Lightning Protection Systems						
Subcontractor's Misc						
Engineering & Layout						
Permits & Fees						
Tool / Equip Storage						
Identification						
Concrete Equipment Pads						
Temporary Services						
Temp Construction Power	709,952	sf	\$ 1.65	\$ 1,171,420.80		
Consumption Charges			By Owner			
Low Voltage						
	709,952	sf	19.80	14,057,050		
Fire Alarm System						
Security System						
Primary Command Center (at Loading dock)						
Redundant Command Center (at Main Entrance)						
Redundant Command Center (at Ops Booth Press level)						
Intercom						
Code Blue Telephone System						
Access Control System						
Video Surveillance System						
Security Misc						
Telephone / Data Cabling System						
Converged Data Network						
Telephone / Data Equipment						
WIFI System Equipment						
Emergency Responder DAS System						
DAS System Equipment						
Photo Strobe System						
Photo Strobe Control Station w/ 8 outlets each						
Photo Strobe Light Outlet						
Photo Strobe Control Wiring						
Electrical & Low Voltage				Total	\$93,010,800	\$131.01

Detailed Budget

Project: Big Kahuna
Client: Rip City Management
Location: Portland, OR
Draft Date: 11/17/2025



	Quantity	Unit	Price	Total	709,952	SF Gross Area
					17,500	Seats
Audio Visual						
Audio Visual Systems	709,952	sf	\$ 15.84	\$ 11,245,639.68		
Sound System - Equipment & Wiring						
Sound System Cabling						
IPTV System - Equipment & Wiring						
Broadcast Media System - Equipment & Wiring						
TV Production Facility	1	Allow	\$ 8,000,000	\$ 8,000,000.00		
CAMERAS AND SUPPORT EQUIPMENT				In Allowance		
VIDEO CONTROL ROOM VIDEO COMPONENTS				In Allowance		
VIDEO MONITORS				In Allowance		
ROUTING SWITCHER AND MULTIVIEWER				In Allowance		
CHARACTER GENERATORS, IMAGE SERVERS SLO MO				In Allowance		
VIDEO RECORDING EQUIPMENT				In Allowance		
DISTRIBUTION GEAR AND SIGNAL PROCESSING				In Allowance		
FIBER OPTIC TRANSPORT				In Allowance		
AUDIO, TIME CODE AND CONTROL				In Allowance		
SUPPORTING EQUIPMENT, CABLING, WIRING AND TERMINATIONS				In Allowance		
COMMISSIONING / TRAINING				In Allowance		
Editing Station				In Allowance		
4K capability for Video Production				In Allowance		
Editing Storage Network, 60 TB				In Allowance		
Radio Rebroadcast System				In Allowance		
Production Intercom				In Allowance		
Clock System						
Audio Visual Total					\$19,245,600	\$27.11
Site Work						
Allowance for Site Renovations	709,952	sf	\$ 13.20	\$ 9,371,366.40		
Mass Excavation		With Above				
Removal of Underground Obstructions		With Above				
Hazardous Material Removal				By Others		
Contaminated Soil/Water Removal/Remediation				By Others		
Utility Removal / Relocation				With Utility Allowance		
Utility Upgrades/Expansion				With Utility Allowance		
Transportation Improvements- Off-Site Roads				By Others		
Street Closures & Utility Relocation				With Site Requirements		
Other Site Development Costs						
Site handicap ramps	6	ea	\$ 5,000.00	\$ 30,000.00		
Retaining wall at loading dock				with excavation & foundations		
Site Screen Wall at Loading Dock - Masonry		sf	\$ 55.00	\$ -		
Site Hardscapes & Softscapes						
Entry Level Hardscape Entry		sf	\$ 18.00	\$ -		
Pedestian Paving		sf	\$ 10.00	\$ -		
Site Finishes - Hardscape & Equipment		sf	\$ 30.00	\$ -		
Site Finishes - Softscape		sf	\$ 8.00	\$ -		
Paving for new Parking Lot		sf	\$ 8.00	\$ -		
Re-pave 7th street		sf	\$ 10.00	\$ -		
Concrete curbs						
Roadway		LF	\$ 21.00	\$ -		
Curbs @ Parking lot		LF	\$ 18.00	\$ -		
Light Pole bases incl's excavation				with electrical		
Accent Paving		sf	\$ 10.00	\$ -		
Landscaping development				incl		
Irrigation system - drip type				incl		
Spread topsoil				with Softscape		
Sod				with Softscape		
Seeding				with Softscape		
Sidewalks						
Sidewalks -				with hardscape		
Site Development Hardscape with subbase				with hardscape		
Fencing				with hardscape		
Decorative bollards				with hardscape		
Site Railings				with hardscape		
Bus stop structures				By Others		
Site Lighting						
Fixtures/poles/connections				with electrical		
Lighting pole bases				with electrical		

Detailed Budget

Project: Big Kahuna
Client: Rip City Management
Location: Portland, OR
Draft Date: 11/17/2025



	Quantity	Unit	Price	Total	709,952	SF Gross Area
					17,500	Seats
Adjust pull box/utility box			with electrical			
Street lighting conduit			with electrical			
Interconnect conduit			with electrical			
Site Drainage system						
Manhole adjustments			with utilities allowance			
Storm water retention system						
Site fire protection - Siamese connections on bldg			with MEP			
Fire hydrant relocation			With fire protection			
Exterior sign						
Street signs			By Others			
Misc site signage			By Owner			
Traffic signal modification			By Others			
Pedestrian Bridge			not required			
Site Work				Total	\$9,401,370	\$13.24
Total Construction Cost					\$347,452,500	\$489.40
					\$ per SF	\$489.40
					\$ per Seat	\$19,854

ESTIMATE COST-SEQUENCE



CONSTRUCTION

[illegible]Prepared by PCL Constructors Canada Inc.

[illegible]

	\$403,389,143
--	---------------

Prepared by PCL Constructors Canada Inc.